SANTA ROSA COUNTY
ENGINEERING DEPARTMENT
6051 Old Bagdad Highway, Suite 300 | Milton, Florida 32583

ROGER BLAYLOCK, P.E.
County Engineer
rogerb@santarosa.fl.gov

MEMORANDUM

TO: Tony Gomillion, County Administrator

FROM: Michael W. Schmidt, P.E., Assistant County Engineer MWS

THROUGH: Roger A. Blaylock, P.E. County Engineer

DATE: June 2, 2016

RE: Venetian Way/Coronado Drive HMGP

RECOMMENDATION

Discussion, based on staff ranking of RFQ proposals, to recommend approval of Southern Site and Utility Design as the highest scoring firm and allow staff to develop a Professional Service Agreement.

BACKGROUND

Eight engineering proposals were received for the Venetian Way/Coronado Drive HMGP project on May 10, 2016. At the April 14, 2016 meeting the Board approved staff to review and rank the RFQ and to provide a recommendation at a future meeting.

MWS/sjp

Attacment

SANTA ROSA COUNTY
PROCUREMENT DEPARTMENT
6495 Caroline Street, Suite J| Milton, Florida 32570

DAVID KING
davidk@santarosa.fl.gov

BID OPENING
May 10, 2016

Milton, Florida

Present: For Santa Rosa County:
Dave King - Procurement Manager, Henry Brewton - Sr. Budget Manager.
Michael Schmidt – Director, Engineering
Others in attendance:
Heath Jenkins, Tyler Mitchell (Hatch, Mott, McDonald); Wallace North, Kenneth Harrison (PGP); Josh Haggerd (Roads)

The meeting took place at 10:00 a.m.

The purpose of the meeting was to receive bids for the Navarre Park Engineering RFQ, Peter Prince Runway Rehab RFP and Venetian Way/Coronado Dr Engineering RFQ.

The following were received:

Navarre Park Engineering Services — **Bid # 2016-032:**

1. Genesis — Submittal

Peter Prince Runway Rehab — **Bid # 2016-033:**

1. Roads, Inc. — Base: $1,198,534.08
   Alt 1: $253,284.86 — Alt 2: $82,307.21
   Alt 3: $15,793.13 — Alt 4: $40,571.86
2. Panhandle Grading and Paving — Base: $1,085,858.95
   Alt 1: $180,198.85 — Alt 2: $66,036.30
   Alt 3: $31,855.00 — Alt 4: $28,690.00

Venetian Way/Coronado Dr Engineering Services — **Bid # 2016-034:**

1. Sigma — Submittal
2. Hatch Mott McDonald — Submittal
3. Volkert — Submittal
4. Fabre — Submittal
5. Dewberry — Submittal
6. Southern Site — Submittal
7. DRMP — Submittal
8. American Consulting — Submittal

SCALE: 1" = 250'

0 250

PROPOSED IMPROVEMENTS
HMGP APPLICATION
VENETIAN WAY AND CORONADO DRIVE
DRAINAGE IMPROVEMENTS
SANTA ROSA COUNTY, FLORIDA

LEGEND

- EXISTING OVERFLOW WEIR
- EXISTING CURB INLET
- EXISTING HEADWALL
- EXISTING INLET
- EXISTING MANHOLE
- EXISTING MITERED END SECTION
- EXISTING CULVERT / STORM PIPE
- EXISTING GRASS DITCH
- EXISTING CONCRETE DITCH
- EXISTING BERM
- EXISTING STORMWATER POND
- PARCELS THAT HAVE PREVIOUSLY EXPERIENCED STRUCTURAL FLOODING
- PARCELS THAT HAVE PREVIOUSLY EXPERIENCED YARD FLOODING
- PROPOSED HEADWALL
- PROPOSED INLET
- PROPOSED MITERED END SECTION
- PROPOSED CULVERT / STORM PIPE
- PROPOSED BOX CULVERT
- PROPOSED DITCH
- PROPOSED STORMWATER POND

SOURCE:
AERIAL: FDOT (DATED 2013)

Pegasus ENGINEERING
301 WEST STATE ROAD 434, SUITE 309
WINTER SPRINGS, FL 32708
TEL: 407-992-9160 • FAX: 407-358-5155
WEB: WWW.PEGASUSENGINEERING.NET

JOB NO.: SRC-22005
DATE: 07/2015

FIGURE
2